



Pease & Sons, Inc. Bidding Schedule

AS OF 7/12/2018 @ 11:44 AM

Bid Date	Bid Time	Project Name	Location	General Estimator	Mechanical Estimator	Estimated Value	Contract Duration	Owner Name	Arch/Eng Name	Who's bidding as a GC?	Who's bidding as a sub?
7/19/2018	4:00 PM	Tenant Improvement for Adult Evaluation & Treatment Facility at Yakima Valley School	Yakima,WA	JENN	RALEIGH	\$2.3 - \$2.65 million	Subst compl: 2/20/19. Final compl: 3/15/19	Comprehensive Healthcare	BORArchitectur e, pllc	Pease & Sons, Inc.	
7/24/2018	3:00 PM	Olympia School District Olympia Administrative Center	Olympia,WA	JENN	RALEIGH	\$3.3 million	Subst compl by 7/30/19. Final compl by 8/29/19.	Olympia School District No. III	Tovani Hart	Pease & Sons, Inc.	
8/13/2018	1:00 PM	Yakima Training Center (YTC) Fire Station (W912DW-18-R-0017)	Yakima,WA	JENN	RALEIGH	\$10 - \$25 million	720 calendar days	USACE Seattle District	USACE Seattle District	Pease & Sons, Inc.	

Please note that all Bid Times are listed either in PST (Pacific Standard Time) or PDT (Pacific Daylight Time)!!